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STATE - WIDE CONTRACT SPECIFICATIONS

PERFORMANCE PAVEMENT MARKINGS
(Traffic Striping, Marking, Legends and Raised Pavement Markers)

CONTRACT #: T-

ITB #:

NOTE: ASSOCIATED ALDOT MAINTENANCE BUREAU SPECIFICATION :

MBS 2008 — 12 PM “Performance Pavement Markings
IS INCORPORATED INTO THIS SPECIFICATION BY REFERENCE. COPY ATTACHED MAY
OR MAY NOT BE MOST CURRENT VERSION. PLEASE SEE INVITATION TO BID TERMS &

CONDITIONS FOR INTERNET ACCESS AVAILABILITY FOR MOST CURRENT
INFORMATION.

CONTRACTOR REQUIREMENTS — GENERAL

PURSUANT TO SECTION 34-8-1(a) OF THE CODE OF ALABAMA, EACH VENDOR MUST
SUBMIT WITH THEIR BID PROOF OF LICENSING THROUGH ALABAMA STATE BOARD OF
LICENSING FOR GENERAL CONTRACTORS, WITH APPROVED MAXIMUM BID LIMITS OF
NO LESS THAN $500,000.00. FAILURE TO COMPLY WILL BE CAUSE FOR REJECTION
OF THE BID. A COPY OF THE VENDOR’S CURRENT YEAR’S LICENSE WILL EXPEDITE
THE EVALUATION PROCESS. CONTRACTOR MUST BE LICENSED IN AN AREA OF WORK
APPROPRIATE TO THE WORK SCOPE APPLICABLE TO THIS BID PROCESS. CONTRACTOR
MUST BE LICENSED AS A PRIME CONTRACTOR.

EACH VENDOR MUST SUBMIT WITH THEIR BID PROOF OF LIABILITY INSURANCE IN THE
MINIMUM AMOUNT OF $2,000,000 PER OCCURRENCE, $5,000,000 AGGREGATE. EACH
VENDOR SHALL FURTHER PROVIDE PROOF OF WORKMAN’S COMPENSATION
INSURANCE SUFFICIENT TO SATISFY ALL LEGAL REQUIREMENTS OF THE STATE OF
ALABAMA. FAILURE TO PROVIDE THIS DOCUMENTATION WITH THE BID PACKAGE
WILL DELAY EVALUATION OF THE BID.

IN ACCORDANCE WITH SECTION 41-16-29 OF THE CODE OF ALABAMA, THE SUCCESSFUL
BIDDER ON THIS SOLICITATION IS RESTRAINED FROM ASSIGNING OR SUB-
CONTRACTING ANY PORTION OF THE WORK UNDER THIS CONTRACT WITHOUT THE
PRIOR AUTHORIZATION OF THE REQUISITIONING AGENCY AND THE AWARDING
AUTHORITY.

ATTENTION IS DRAWN TO THE FACT THAT THIS WORK WILL BE PERFORMED UNDER
TRAFFIC CONDITIONS REQUIRING SPECIAL CARE TO EXPEDITE THE WORK AND
PREVENT UNDUE HAZARDOUS CONDITIONS. TRAFFIC CONTROL WILL BE THE
RESPONSIBILITY OF THE CONTRACTOR IN ACCORDANCE WITH THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) AND CHAPTER VI OF THE MOST
CURRENT EDITION OF THE STANDARDS AND GUIDES FOR TRAFFIC CONTROLS FOR
STREET AND HIGHWAY CONSTRUCTION, MAINTENANCE, UTILITY AND
INCIDENTAL MANAGEMENTS OPERATIONS. ATTENTION IS DRAWN TO THE
REQUIREMENTS OF SUB-ARTICLE 630.03(D) OF THE CURRENT SPECIFICATION. SPECIFIC
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AREAS WILL REQUIRE DIFFERENT LEVELS OF TRAFFIC CONTROL AS INDICATED IN THE
MUTCD. ALL CONTRACTOR EMPLOYEES WHO ARE EXPOSED TO THE RISKS OF
MOVING ROADWAY TRAFFIC OR CONSTRUCTION EQUIPMENT MUST WEAR HIGH-
VISIBILITY APPAREL MEETING THE STANDARDS OF ANSI 107-2004 CLASS 3. THE
TRANSPORTATION DIRECTOR, ASSISTANT DIRECTORS, CHIEF ENGINEER, ASSISTANCE
CHIEF ENGINEERS, STATE MAINTENANCE ENGINEER, ASSISTANT STATE
MAINTENANCE ENGINEERS, DIVISION ENGINEERS, DISTRICT ENGINEERS, DIVISION
MAINTENANCE ENGINEERS, OR PROJECT ENGINEERS SHALL HAVE THE RIGHT TO
SUSPEND WORK PERFORMANCE OF A CONTRACTOR FOUND TO BE IN NON-
COMPLIANCE ON A PARTICULAR WORKSITE.

NOTE:

MORE EXTENSIVE TRAFFIC CONTROL INVOLVING THE SET-UP AND REMOVAL OF LANE
CLOSURE PROTOCOLS AS NECESSARY WILL BE INVOICED SEPARATELY UNDER THE
APPLICABLE PAY ITEMS PROVIDED IN THIS CONTRACT.

PERFORMANCE

ALL WORKMANSHIP SHALL BE OF A PROFESSIONAL QUALITY AND STANDARD AS
GENERALLY ACCEPTED IN THE TRADE. ALL WORKMANSHIP IS SUBJECT TO
INSPECTION AND APPROVAL BY THE MAINTENANCE ENGINEER, OR HIS DESIGNEE .

THE PERFORMANCE OF ANY WORK UNDER THESE SPECIFICATIONS WILL NOT BE
DEEMED COMPLETE UNTIL THE CONTRACTOR HAS SATISFACTORILY REMOVED ALL
DEBRIS AND CLEANED UP THE WORK SITE. AT NO TIME DURING THE PERFORMANCE
OF WORK WILL MATERIALS, DEBRIS OR TRASH BE ALLOWED TO ACCUMULATE IN
SUCH A MANNER AS TO ENDANGER THE SAFE PERFORMANCE OF THE WORK OR THE
SAFE USE OF THE ADJACENT HIGHWAY BY THE TRAVELING PUBLIC.

PRICES TO INCLUDE ALL EQUIPMENT, MATERIALS, TOOLS, TRANSPORTATION, LABOR
AND OTHER NECESSARY INCIDENTALS FOR THE COMPLETION OF THIS WORK IN AN
APPROVED AND SATISFACTORY MANNER. NO WORK WILL BE DONE WITHOUT PRIOR
APPROVAL AND NOTIFICATION BY THE DISTRICT ENGINEER AT LOCATIONS
DESIGNATED.

ORDERING PROCESS

EACH DIVISION OR BUREAU WHO WISHES TO CONTRACT FOR SERVICES FROM THIS
CONTRACT WILL SUBMIT THE APPROPRIATE REQUISITION INDICATING LOCATIONS
AND ROADWAY SECTION FOR EACH ITEM OF WORK. A PURCHASE ORDER WILL BE
GENERATED BY THE ALABAMA DEPARTMENT OF FINANCE AND DELIVERED TO THE
VENDOR BY U. S. MAIL.

EACH INDIVIDUAL PURCHASE ORDER WILL INCLUDE SPECIFIC CONTACT PERSON AND
INFORMATION FOR EACH PROJECT.

UPON COMPLETION, INSPECTION AND ACCEPTANCE OF ALL WORK INCLUDED ON A

SPECIFIC PURCHASE ORDER, THE CONTRACT VENDOR WILL SUBMIT AN INVOICE
TO THE “BILL TO” AGENCY LOCATION INDICATED ON THE PURCHASE ORDER.
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NOTES:
ALL ITEMS BID MUST MEET LATEST ALDOT STANDARD SPECIFICATIONS AND DRAWINGS.

INFORMATION ON OBTAINING ALDOT STANDARD SPECIFICATIONS AND DRAWINGS MAY BE
FOUND ON THE PROJECT LETTING INFORMATION LINK ON THE ALDOT WEBSITE, OR BY
FOLLOWING THE WEBLINK LISTED BELOW:

HTTP://WWW.DOT.STATE.AL.US/DOCS/BUREAUS/OFFICE+ENGINEER/PROJECT+LETTING/PROJECT+LETTING.HTM

A A A e e—,—_—

WHERE APPLICABLE, ITEMS MUST BE PREQUALIFIED BY ALDOT AND/OR NCHRP-350
COMPLIANT OR NTPEP COMPLIANT.

INFORMATION ON PRODUCT EVALUATION AND PREQUALIFICATION MAY BE FOUND ON THE
ALDOT MATERIALS & TESTS BUREAU'S LINK ON THE ALDOT WEBSITE, OR BY FOLLOWING THE
WEBLINK LISTED BELOW:

HTTP://WWW.DOT.STATE.AL.US/DOCS/BUREAUS/MATERIALS+AND+TESTS/TESTING/MSDSAR/MSDSAR MAIN.HTM

INFORMATION ON MARKINGS SPECIFICATIONS AND INSTALLATION SPECIAL PROVISIONS OF
THIS CONTRACT CAN BE FOUND ON THE FOLLOWING WEBLINK:

WWW.DOT.STATE.AL.US/DOCX/BUREAUS/MAINTENANC INTENANCE+BUREAUS+PUBLICATIONS. HTM
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ALABAMA DEPARTMENT OF TRANSPORTATION
Specification

Performance Pavement Markings
MBS 2008-12 PM

PAVEMENT STRIPING, MARKING AND RPM MANAGEMENT SCOPE OF
SERVICES

1.1 Scope of Work

The work under this Section consists of the installation of traffic control pavement striping,
markings and raised pavement markers in accordance with the details shown on the
Alabama Department of Transportation standard plan sheets. This Section shall also cover
the maintenance and bonding through the performance period of the pavement markings.
The Department will award this contract on an all or none basis. The Contractor must
submit a bid on all items or the bid will be deemed incomplete and thus rejected. This work
shall include installation of traffic control pavement striping, markings and raised
pavement markers on an individual work order basis as determined by Alabama
Department of Transportation. Each individual work order shall be issued to the
Contractor and shall be completed in the time specified for that work order.

1.2 General Requirement

The Department requires all work to be performed to current Standards and Specifications
throughout the contract duration, as may be updated throughout the life of the confract.
The Contractor will manage pavement striping and marking assets within the work order
project limits and will perform work that produces end results in accordance with
Department Specifications (including all Supplemental Specifications and Special
Provisions), Design Standards, Standard Maintenance Special Provisions, Maintenance
Activity Standards, Procedures, Handbooks, Guides, and Manuals, including the Manual
on Uniform Traffic Control Devices (MUTCD), American Society of Testing and
Materials (ASTM), and Code of Federal Regulations (CFR), in effect at the time of the
performance of the specific work, and consistent with the Department's statewide
maintenance practices.

The Contractor shall adhere to all federal, state and local laws pertaining to proper health
and safety measures to ensure safety for the traveling public, Department employees,
Contractor employees, and Subcontractor employees.

All work on this project shall conform to the Alabama Department of Transportation,
Standard Specifications for Highway Construction 2008 or current edition. Hereinafter
when used in this specification. “ALDOT Standard Specifications”, shall mean the latest

edition of the above referenced document including Special Provisions applicable at the
time of invitation to any bid opening referencing MBS 2008-12 PM,

In case of discrepancy between this Specification and the standard provisions, this
Specification shall prevail.

Contractor shall provide a performance bond equal to $1 million dollars during the term of
the contract. In addition the contractor will be required to provide a warranty bond for each
purchase order placed by the Department. The value of the warranty bond shall be equal to
the purchase order invoice. The term of the warranty bond will be consistent with Bonding
Period as listed in section 3.2 Pavement Markings Performance Criteria for Bonded Period.
The warranty bond would survive the term of the contract.

The Contractor will comply with the Department’s lane closure restrictions/requirements at
the time the work order is issued. In some locations this may require work to be performed
at night.
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All claims and disputes by the Contractor will be resolved in accordance with the
Department Standard Specifications and revisions thereto.

Materials Specifications & Performance Standards

2.1 General

Materials shall produce an adherent, retroreflective pavement striping, miscellaneous
pavement markings and raised pavement markers (RPM) capable of resisting deformation
by traffic. The requirements specified herein and the performance requirements of this
Section will apply for any new application throughout the duration of the warranty period
regardless of the type of formulation used. Contractor will have option to select materials
from List V-4 or V-2 as appropriate of the Materials, Sources, and Devices with Special
Acceptance Requirements (MSDSAR), unless otherwise authorized in writing by an
ALDOT designated engineer.

2.2.1 Materials

All pavement marking materials shall meet the ALDOT Standard Specifications,
specifically Division 800 Traffic Marking Materials and Division 700 Traffic Control
Devices and Highway Lighting.

Warranted materials shall be furnished in accordance with the requirements given in
Sections 856 and 857 for the following class and type shown in Table 2.2.1a:

Table 2.2.1a Warranted Traffic Stripe, Markings, Legends, & RPM

CLASS OF TRAFFIC STRIPE, MARKINGS, & LEGENDS
MATERIAL CLASS Type
Warranted Traffic Marking Material W A
| Markings & Legends 2&W A
High Build Paint 1H A
Thermoplastic Material 2 A
Raised Pavement Markers A-H 1-A, 1-B, 2-A, 2-B, 2-C, 2-D. 2-E

2.2.2 Contractor Selection of Materials

The Contractor shall have the option to select from the ALDOT MSDSAR V-4, V-2 or use
ALDOT approved alternative material. Bonded materials shall meet the requirements in the
ALDOT Standard Specifications, specifically Division 800 Traffic Marking Materials and
Division 700 Traffic Control Devices and Highway Lighting and shall be furnished in
accordance with the requirements given in Sections 856 or 882 for the class and type
shown in Table 2.2.1a, above. The use of any materials not on the approved product list
must be approved by ALDOT prior to placement of the material.

2.3 Initial Performance Acceptance Criteria
2.3.1 Retroreflectivity of Class W, 1H, 2, striping, markings, and legends

The initial retroreflectivity shall be measured by the Contractor in accordance with ASTM
E 1710, “Standard Specifications for Measurement of Retroreflective Pavement Marking
Materials with CEN-Prescribed Geometry Using a Portable Retroreflectometer™.
Measurement shall be made using a portable retroreflectometer during the installation or
alternatively using a mobile retroreflectometer within 45 days of installation. The initial
retroreflectivity of all newly placed traffic stripe and markings shall meet the minimum
requirements in the ALDOT Standard Specifications, namely, Division 700 Traffic Control
Devices and Highway Lighting, and the specifications of the contract provisions.
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Initial retroreflectivity requirements will not apply to transverse lines, cross-hatches,
diagonals, messages, and symbols.

2.3.2 Color of Class W, 1H, 2, striping, markings, and legends

All pavement markings shall meet the requirements for daytime and nighttime color in
accordance with ASTM D 6628-03 Standard Specification for Color of Pavement Marking
Materials. Samples will be collected by Division personnel at the time of installation.
These samples will be sent by Division personnel to Materials and Test laboratory to
confirm compliance to ASTM D 6628-03. One sample of each color and each product type
will be collected for testing.

2.3.3 Initial Performance Acceptance Criteria Class A-H
Raised Pavement Markers will be selected from the list V-2,

Section 3.0 Performance Standards & Acceptance Criteria for Bond Period
3.1 Measurement Zone

3.1.1 Definition

A measurement zone is defined as one mile segment of pavement striping within the
project scope. In each measurement zone, the measurements of each longitudinal line
(broken, solid, dotted, lane drop, etc.) shall be made in the direction of traffic flow, except
on the centerline of two-lane roads where the required number of measurements will be
made in each direction. The measurements shall exclude all symbols, legends, and
transverse lines.

Performance of traffic striping within a measurement zone is defined as the average of a
minimum of 10 readings (1/10" mile intervals) collected by a mobile reflectometer per line
measured in a one mile segment. Measurements will be performed according to the
requirements of ASTM E 1710-05.

3.1.2 Frequency of Measurement

Measurements shall be made within 45 calendar days (See Section 2.3.1) of the initial
installation and annually thereafter within (+) 30 days of the anniversary date of
acceptance.

3.2 Pavement Markings Performance Criteria for Bonded Period
All pavement striping on the roadway including ramps shall be reflective and meet the
reflectivity performance specifications shown in Table 3.2 Class of Markings.

Table 3.2 CLASS OF MARKINGS
—
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W Warranted Traffic Marking Material 130 6
1H High Build Paint 100 2
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2 Thermoplastic Material |82 Y221 T 5
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A-H Raised Pavement Marker Wil ol 2
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* No retroreflectivity requirement
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3.2.1 Raised Pavement Marker Performance Criteria for Bonded Period

The performance of raised pavement markers shall include road presence and visual
retroreflectivity. The raised pavement markers shall be visible at night at a distance of
320ft when viewed from a passenger vehicle using low beam headlight illumination. If
more than 2 consecutive 80ft-center markers per line or 3 consecutive 40ft-center markers
per line are not visible within a measurement zone as defined in Section 3.1.1, the failed
markers shall be replaced within 30 calendar days from the inspection date.

The road presence of raised pavement markers shall be monitored annually for adhesion
failure in accordance with the calculation shown below. If more than 2 consecutive 80ft-
center markers per line or 3 consecutive 40ft-center markers per line are missing within a
measurement zone, the missing markers shall be replaced within 30 calendar days from the
inspection date. The markers shall have at least 50% of lens area functional to count as
present.

Road Presence Calculation
Road presence is calculated in the following manner:
(1) Establish the total number of markers required by ALDOT Standard
Specification and Drawings in the measurement zone (T)
(2) Count the markers in place (R)
(3) Calculate presence percent (%)
Road Presence (%) = R/T*100

If the raised pavement marker failure rate for either road presence or visual reflectivity
exceeds 50% of the total, the entire marker inventory shall be replaced according to
ALDOT Standard Specifications. The Department will specify if the old markers must be
removed by the contractor prior to placement of new markers.

3.2.3 Color During Bonded Period

The color of traffic striping and traffic control markings for Class W, 1H, 2 must be
visually acceptable as determined by the ALDOT engineer. If there’s a discrepancy in
interpretation, the suspected areas shall be measured by the contractor according to ASTM
D 6628-03 for color. Failures representing sections of markings shall be replaced
according to the provisions of the Standard Specifications

There is no color requirement for raised pavement markers.

3.2.4 Transverse, Gore, Wide Lines, and Miscellaneous Markings Durability
Performance Criteria (Class 2, Class W)

The markings shall maintain a minimum road presence of 77% for a two year period per
ASTM D913 (Standard Test Method for Evaluating Degree of Resistance to Wear of
Traffic Paint).

The markings will be evaluated for road presence according to the criteria of ASTM D913.
ASTM D913 includes evaluation categories and reference photographs for road presence of
in service pavement markings. Categories include road presence levels at 97%, 92%, 77%,
and 60% for pavement markings:

* Any Markings and Legends showing wear-through exceeding 23% of the total
area of the marking or legend shall be repaired or replaced.

e Markings and Legends shall be maintained to have 92% road presence as a
cumulative total of the entire marking inventory per location.

A plan for material selection and installation procedure shall be submitted and
approved by the Department prior to performing any replacement or repairs.
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3.3 Notice of Deficiencies

Upon notification of a deficiency during the warranty period, the Contractor shall correct
the deficiency by reapplication of new markings in accordance with ALDOT Standard
Specifications. When the Department determines that it is necessary to remove a
deficiency, the Contractor shall use a method that will minimize damage of the pavement
and which will eliminate the striping or marking visually for both day and night time
conditions. During the warranty period, deficiencies shall be corrected following the
procedures set forth in Section 4.3.2.1, using the original type material, unless an equal or
more appropriate material under the circumstances (i.e. pending resurfacing contracts) is
submitted to and approved by the Department. If the Contractor fails to correct the
deficiencies as specified, the Department has the authority to have the deficiencies
corrected by any other lawful means, including requiring the surety to correct the
deficiencies. The Contractor shall be responsible for the cost of such corrective work. All
work and materials required for correction of deficiencies shall be inclusive in the fixed
contract price.

4.0 Pavement Markings Asset Management

4.1 Pavement Markings Asset Inventory Database

Pavement markings asset inventory components shall include geo-spatial referenced asset
locations of long line segments and discrete markings. The minimum requirement for

pavement marking inventory components is shown in Table 4.2.

Table 4-2 PM inventory components

Inventory Data
(1}|5eo-Spatial Asset Location
a. Long line stripes
b. Transverse markings | symbols, and legends
{27|PM Aftribute
a. Broken/solid lines
b. Wide stripings
¢. Symbols, Legends
d. Special markings or stripings
(43| Documentation
a. Photn
d. Mapping
e. Datafile
. Website

4.2 Data Access, Management, and Reporting

Contractor shall provide, through the term of the contract, an Internet-based website for
tracking pavement marking installation and performance monitoring. The website shall
include all specific requirements outlined in this specification and shall be accessible by
Department designated individuals only, by use of an interactive password security system.
Upon completion of this contract, the contractor shall deliver to the Department the project
tracking database. All reports must be reviewed and certified by a licensed professional
engineer prior to submission to ALDOT.

4.2.1 Website Components

Interactive Website Specifications
1. The website will include an interactive map of the project area, indicating the
location of each project feature. The interactive map will include navigation
capabilities to pan and zoom to various locations and resolutions on the map.
2. The website will provide click and drag capability to allow the user to select a
project feature or features to obtain information about that feature. The data will be
displayed in tabular format per the data requirements below.
3. The base map will indicate all applicable roadways within ALDOT right-of-ways
and will designate such roadways by proper name. Base map GIS data of the project
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area will be of sufficient accuracy for the project. The base map data will be provided
by ALDOT in an ArcGIS-compatible data format.

4. The website will be a secure site, accessible from a typical personal computer with
internet access, and will be accessible by password only. Passwords will be granted to
individuals at ALDOT's discretion.

5. The website will include a communication option to directly send an email to
Contractor to make an inquiry about any of the pavement markings, schedule for
completion, or other information included in the project.

4.2.2 Data Requirement
A. Data reported on the website for each work zone will consist of the following:
Hwy#
Job#
Reported Footage installed
Field Supervisor
Status
Start Date
Finish Date
8. Date Evaluated
B. Site locations for each feature will be shown on the base map and plotted using GPS
coordinates.
C. Pavement markings will be identified on the map with a symbol that is color-coded
according to pavement marking type.
D. A legend will be provided identifying the color code for each.
E. The data included in item A above will be downloadable from the website in a tabular
format that can be pasted into any word processing or spreadsheet software.
F. Contractor will send the complete GIS database to ALDOT through electronic means
periodically and as requested by ALDOT.
G. The website will be fully functional within thirty working days of the notice to proceed
on the contract and after receipt of ALDOT-provided base map data.
H. Data on the website will be updated both annually and when work is performed under
this contract for ALDOT to report progress of work on the contract.

el Sl i ah

4.3 Annual Submittal of Certification of Performance
4.3.1 Certification of Performance

A "Certification of Performance" shall be submitted annually for the duration of the
bonded performance period as defined in Section 3.2 above. The Contractor shall submit
the Certificate of performance annually.

The pavement markings shall be certified as meeting the performance requirements for
reflectivity and durability. The Certification period begins on the date the Department
accepts all pavement markings. The certification shall be submitted annually within 30
calendar days of the anniversary date of the certification.

The “Certification of Performance” shall be submitted annually to the Maintenance
Engineer in electronic format, through the use of an Internet-based data management
method in accordance with the requirements of this specification. The data reporting
format shall be approved by ALDOT engineer.
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4.3.2 Annual Assessment cycles
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The contractor shall be required to generate and update inventory (markings type,
conditions) on an annual basis. The deficient assets as defined in Section 3 Performance
Standards & Acceptance Criteria for Bond Period will be assessed and quantified on an
annual basis. The process of assessment is shown in Figure 4.3.2.

4.3.2.1 Contractor Notification and Correction of Deficiencies

The Contractor shall notify the Division Maintenance Engineer if a deficiency
occurs during the bonding period. The Contractor shall submit a plan for the
performance of the work to the Division Maintenance Engineer within 14 calendar
days before the work will begin. Work shall not begin until the Division
Maintenance Engineer informs the Contractor in writing that the plan for the work
required under the bond is complete. Work shall commence not more than 30
days after approval of the work plan by ALDOT

4.3.2.2 Department Notification

The Division Maintenance Engineer will notify the Contractor if a deficiency
occurs during the bonding period. The Contractor shall submit a plan for the
performance of the work to the Division Maintenance Engineer within 14 calendar
days before the work will begin. Work shall not begin until the Maintenance
Engineer informs the Contractor in writing that the plan for the work required
under the bonding is complete. Work shall commence not more than 30 calendar
days after approval of the work plan by ALDOT.

4.3.3 Annual Maintenance /Repair Quantity
The contractor shall quantify the annual work quantity in the proposed annual work order
using the data from the annual assessment. The work quantity shall include the following:

a. Route

b. Asset description by type
c QOFY

d. Unit

4.3.4 Work Order Release Process

ALDOT representative shall verify that the work quantity in the proposed annual work
order will address all deficient markings and markers. Once the work order is approved or
agreed upon, the contractor shall initiate the maintenance activities within 14 calendar days
from the date of approval.

Payment, Terms and Conditions

5.1 Payment Items

The accepted Traffic Control Markings or Legends will be paid for at the contract unit price
bid which shall be full compensation for the item complete in place and includes the
cleaning of the pavement, furnishing and applying the markings or legends, and for all
materials, equipment, tools, labor and incidentals necessary to complete the work.
Vacuuming of material debris, when required by the engineer as part of Removal Pay Item
work, will be a subsidiary obligation of the Removal Pay Item.
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The accepted Traffic Control Markings or Legends Removed will be paid for at the contract
unit price bid which shall be full compensation for the item complete in place and includes
traffic control for removal, all necessary materials, equipment, tools, labor and incidentals
necessary to complete the work.

Pricing of all traffic control pavement striping is based on a line width of five (5) inches.
Payment will be based on a proportional adjustment for actual width of installed lines. For
example, a 4-inch line will be paid at a rate of 4/5 times the bid price. Raised pavement
marker shall be price by each.

Traffic control for lane closure charges will NOT apply to installations using moving traffic
control operation.

Class 1 and 2T stripe are not bonded and are subject to ALDOT standards and specifications.

The mobilization pay item specification is based upon Table 5.1 and the following: Should
a purchase order amount fail to satisfy the minimum amount shown, the mobilization pay
item shall be included in the subject purchase order. The mobilization pay item shall be
paid for each Specified Material in the Table which falls below the minimum amount; any
purchase order where the total of pay items of the same specified material exceeds the
quantity shown in Table 5.1, mobilization shall not be paid. Any purchase order change
request resulting in an order above the minimum amount voids the mobilization payment
for the respective specified material.

Table 5.1 Minimum Amount to Avoid Mobilization Pay Item(s)

= -
= =
i gf
<5 é o
Specified Materials [= E pef <
Ea )
= Eg 2
E = E gD
ol ==&
3 Mileor
3,000 LF |
. Class 1 (Paint) ; . 1500 SF
: 5Mileor |
- Class 1H (High Build) 3,000LF © 1500SF
i 4 Mile or
Class 2 or 2T (Thermo) 7,500 LF 2500 SF
5 Mile or |
Class W (Tape or PolyCarb) 5,000LF 2,500 SF
RPM 250 EA. N/A

* Mile applies to pay items with the same unit; LF applies to pay items with the same unit.

5.2 Terms

5.2.1 Subject to Section 5.2.4 of this section, Contractor’s total compensation to be paid
during the term of the contract will be made in accordance with the Payment Schedule as
set forth in Section 5.

5.2.2 Contractor shall submit invoices to the Department for the Services completed in
accordance with this Agreement. All invoices are due within thirty days after invoice date.
Payment will be based upon the quantities measured by the department.

523 If the Department disputes any portion of a Contractors invoice, then the
Department will: (a) process for payment any amount not in dispute by the due date; and (b)
within five business days after receipt of that invoice, inform Contractor in writing of the
disputed amount and the specific reason(s) for withholding payment. On Contractor’s
receipt of this written notice, the Parties will work together in good faith to resolve such
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disputes in a prompt and mutually acceptable manner. The Department agrees to process for
payment any disputed amounts within five business days after the issues have been
resolved.

5.2.6  The Department will determine and publish a monthly "Fuel Index" (I,) utilizing
the average area terminal price reports for regular unleaded gasoline and No. 2 fuel of the

"Platts Oilgram Price Report" published during the week in which the first day of the month
occurs.

The Base Fuel Index (I,) for the project will be the monthly fuel index published for the
month in which the bids were opened for the project.

The contractor will establish a line item fuel factor as an average percentage of operating
costs. This fuel factor will be used regardless of the material or service type of the work
order and will remain unchanged during the term of the contract.

In the event the Base Fuel Index (1) increases during the contract period, the Department
will increase the payment to the contractor consistent with the change in the Base Fuel
Index (I).

Example:

Work order value $20,000.00

I, Base Fuel Index = 3.00

I, Fuel Index for Current Month = 3.50

Fuel Factor = 10%

Department calculates payment (I, - I;)/ I,) X work order invoice X Fuel Factor
(($3.50-$3.00) / $3.00) X $20,000.00 X 0.10 = $333.33

In the event the Base Fuel Index decreases during the contract period the contractor will
credit the Department consistent with the change in the Base Fuel Index (I,).



